



# CITY OF QUINCY

Department of Utilities & Engineering

Jeffrey Conte, P.E.  
Director of Utilities & Engineering

City Hall - 730 Maine Street  
Quincy, Illinois 62301-4048  
(217) 228-4527

May 27, 2016

To: Prospective Bidders

**Subject: Addendum No. 1 to the City Hall Glazed Curtain Wall Replacement Project**

This Addendum forms a part of the bidding contract documents and modifies the original bidding documents dated May 11, 2016.

**SECTION A – GENERAL INFORMATION BID OPENING DATE**

*Opening Date and Time:*

*The bid opening date has been changed. Bids will be received by the Office of the City Clerk until June 8, 2016 at 11:00 AM local time, at which time bids will be publicly opened and read aloud in the City Hall Council Chambers.*

*Paragraph 14. Asbestos Materials – Insert the Following:*

*“The City of Quincy is not aware of any asbestos containing materials that would be disturbed by the Work of this contract. In the event that asbestos containing materials are discovered, these materials will be remediated by Others.”*

**SECTION C - SPECIFICATIONS**

*Paragraph 2.1(C) – Insert the Following*

- 1. Oldcastle Reliance Curtain Wall system is an acceptable substitution to the Basis-of-Design Product.*

*Paragraph 2.4(A)(1) – Insert the Following*

- a. Glass shall be tempered and provided with a passive low-e coating. Glass shall not be tinted.*

**SECTION D – BID SUMMARY PAGE (p. 17)**

*The Bid Summary Page has been revised. Contractors shall submit the enclosed Bid Summary Form in place of the original form.*

If you have any questions about this addendum, please contact me at 217-228-4527.

Sincerely,

Jeffrey Conte, P.E.

REVISED BID SUMMARY PAGE



Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

City, State, Zip Code: \_\_\_\_\_

Contact Person: \_\_\_\_\_

Telephone #: \_\_\_\_\_

Email Address: \_\_\_\_\_

Reason: City Hall Glazed Curtain Wall Replacement

**BASE BID:**

The undersigned Contractor hereby proposes to furnish all labor, tools, materials, machinery and equipment to complete the Work in accordance with the Contract Documents for the following LUMP SUM PRICE:

\_\_\_\_\_ Dollars (\$) \_\_\_\_\_  
*Words* *Figures*

**DEDUCTIVE ALTERNATE BID #1**

The undersigned Contractor hereby proposes to eliminate the Base Bid Specified aluminum factory-applied fluoropolymer coating [Section C, paragraph 2.8(A)(1)] and provide a clear anodized finish in its place for the following LUMP SUM PRICE DEDUCT:

\_\_\_\_\_ Dollars (\$) \_\_\_\_\_  
*Words* *Figures*

**DEDUCTIVE ALTERNATE BID #2**

The undersigned Contractor hereby proposes to remove from the work of the Contract the Base Bid Specified work of tuckpointing joints between the existing stone window surrounds and the work of removing grout between the existing stone window surrounds & brick exterior walls and sealing of same joints with a flexible elastomeric sealant for the following LUMP SUM PRICE DEDUCT:

\_\_\_\_\_ Dollars (\$) \_\_\_\_\_  
*Words* *Figures*